


SUPRINTENDENT PHYSICAL PLANT
INDIRA GANDHI KRISHI VISHWAVIDYALAYA, RAIPUR

NOTICE INVITING E-TENDER (1ST Call)

Online percentage rate bids for the following works are invited from registered contractors and firms of repute fulfilling Registration criteria:-

| क्र. | कार्य का नाम | अनुमानित लागत (लाख में) | ठेकेदार की श्रेणी | निविदा प्रपत्र का मूल्य | समयावधि | अमानत राशि |
|------|---|-------------------------|-------------------|-------------------------|-----------|------------|
| 01 | KVK ADMN. Building Balrampur. | 141.00 | C and Above | 5000.00 | 6 months | 211500.00 |
| 02 | KVK ADMN. Building Bijapur. | 141.00 | C and Above | 5000.00 | 6 months | 211500.00 |
| 03 | KVK ADMN. Building Gariyaband. | 141.00 | C and Above | 5000.00 | 6 months | 211500.00 |
| 04 | KVK ADMN. Building Narayanpur. | 141.00 | C and Above | 5000.00 | 6 months | 211500.00 |
| 05 | KVK ADMN. Building Rajnandgaon. | 141.00 | C and Above | 5000.00 | 6 months | 211500.00 |
| 06 | Balance Work of Canting Building at Raipur. | 113.96 | C and Above | 5000.00 | 12 months | 85470.00 |
| 07 | Balance Work of Office Cum Store Threshing , Floor Pump House etc. at Bhatapara. | 97.77 | D and Above | 5000.00 | 6 months | 146655.00 |
| 08 | Const. of Horticulture, College Building at Raipur | 803.00 | B and Above | 5000.00 | 18 months | 393750.00 |
| 09 | Seed Processing and Storage Building Kawardha. | 50.00 | D and Above | 5000.00 | 12 months | 75000.00 |
| 10 | Const. of Potato Res. Building Mainpat Sarguja. | 278.04 | B and Above | 5000.00 | 15 months | 208530.00 |
| 11 | Const. of Bio Agent and Bio Pesti Cides Production Unit at S.K. Agriculture College Kawardha. | 36.60 | D and Above | 5000.00 | 6 months | 54900.00 |

1. Interested bidders can view the detailed NIT on <https://eproc.cgstate.gov.in>
2. Amendments to NIT if any would be published on website only and not in newspapers.


15/2/17
EXECUTIVE ENGINEER
IGKV, RAIPUR (C.G.)

| #SERIAL NO. | #TENDER NO. | DESCRIPTION | BID DATE | DEPARTMENT NAME | PROBABLE AMOUNT OF CONTRACT (PAC) | CORRIGENDUM ISSUED (Y/N) |
|-------------|-------------|--|---|---|-----------------------------------|--------------------------|
| 1 | 15328 | CONSTRUCTION OF BIO AGENT & PESTICIDES PRODUCTION UNI... | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 3660000 | NO |
| 2 | 15327 | CONSTRUCTION OF POTATO RESEARCH BUILDING AT MAINPAT, SARGUJA. | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 27804000 | NO |
| 3 | 15326 | CONSTRUCTION OF SEED PROCESSING & STORAGE BUILDING KAWARD... | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 5000000 | NO |
| 4 | 15325 | CONSTRUCTION OF HORTICULTURE COLLEGE BUILDING AT RAIPUR. | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 80300000 | NO |
| 5 | 15324 | BALANCE WORK OF OFFICE CUM STORE, THRESHING FLOOR, PUMP HOUSE ETC... | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 9777000 | NO |
| 6 | 15323 | BALANCE WORK OF CANTEEN BUILDING AT RAIPUR. | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 11396000 | NO |
| 7 | 15322 | CONSTRUCTION OF KVK ADMINISTRATIVE BUILDING RAJNANDGAON. | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 14100000 | NO |
| 8 | 15321 | CONSTRUCTION OF KVK ADMINISTRATIVE BUILDING NARAYANPUR. | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 14100000 | NO |
| 9 | 15320 | CONSTRUCTION OF KVK ADMINISTRATIVE BUILDING GARIYABAND. | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 14100000 | NO |
| 10 | 15319 | CONSTRUCTION OF KVK ADMINISTRATIVE BUILDING BIJAPUR. | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 14100000 | NO |

◀ | 1 of 2 | ▶ NEXT Go To Page Go



DEPARTMENT: Indra Gandhi Krishi Vishwavidyalaya (IGKV)
 DIVISION NAME: -
 STATUS: OPEN FOR BID SUBMISSION
 TENDER/NIT TYPE: -
 PAC VALUE: FROM: 0.0 TO: 0.0
 VENDOR CLASS: A B C D UDE UGE OTHERS
 TENDER NO.:
 DESCRIPTION:
 BID SUBMISSION START DATE: FROM: TO: BID DUE DATE: FROM: TO:
 ENTER RESET

User ID
 Password
 Bastar Urban Public Transpo...
 LOGIN | REGISTER | PASSWORD RECOVERY USING EMAIL | PASSWORD RECOVERY USING DSC
 HELP DESK LATEST NEWS LATEST NOTICE

| #SERIAL NO. | #TENDER NO. | DESCRIPTION | BID DATE | DEPARTMENT NAME | PROBABLE AMOUNT OF CONTRACT (PAC) | CORRIGENDUM ISSUED (Y/N) |
|-------------|-------------|--|---|---|-----------------------------------|--------------------------|
| 11 | 15314 | CONSTRUCTION OF KVK ADMINISTRATIVE BUILDING BALRAMPUR. | START-FEB 15, 2017 5:00:00 PM DUE-MAR 6, 2017 5:00:00 PM | INDIRA GANDHI KRISHI VISHWAVIDYALAYA (IGKV) | 14100000 | NO |

Previous | 2 of 2 | Go To Page Go

