

कार्यालय अधीक्षक भौतिक संयंत्र
इंदिरा गाँधी कृषि विश्वविद्यालय रायपुर – (छ.ग.)

क्रमांक/अ.भौ.सं./निविदा-03/2017/

रायपुर, दिनांक: 01/03/2017


प्रति,

मुख्य कार्यपालन अधिकारी,
छत्तीसगढ़ संवाद
रायपुर – छ.ग.

विषय:-निविदा आमंत्रण सूचना प्रकाशित करने बाबत।

विषयान्तर्गत लेख्य है कि विभिन्न निर्माण कार्यों के लिए विश्वविद्यालय से ई-निविदा जारी की गई है। अतः अनुरोध है कि संलग्न निविदा आमंत्रण सूचना को प्रदेश स्तरीय दो समाचार पत्र में प्रकाशित करवाने का कष्ट करेंगे।

संलग्न :- उपरोक्तानुसार।




कार्यपालन अभियंता

पृ. क्र/अ.भौ.सं./निविदा-03/2017/ 3055

रायपुर, दिनांक:- 01/03/2017

1. कुलसचिव इंदिरा गाँधी कृषि विश्वविद्यालय, रायपुर को सूचनार्थ एवं विश्वविद्यालय की वेबसाइट में प्रकाशित करवाने हेतु संप्रेषित।



कार्यपालन अभियंता

Store / I/c Srini
M
Reputation




SUPRINTENDENT PHYSICAL PLANT
INDIRA GANDHI KRISHI VISHWAVIDYALAYA, RAIPUR

NOTICE INVITING E-TENDER (1ST Call)

Online percentage rate bids for the following works are invited from registered contractors and firms of repute fulfilling Registration criteria:-

S. no.	e-tender no.	Name work	Tender amount	Time Period	Bidders category	Tender rate	Ernest money
01.	15708	Construction of ventilated flat roof store, seed processing hall & drying platform at Bijaradih and Hasda farm Bhatapara.	170.40	9 month	C and above	5000=00	2,55,600
02.	15714	Construction of ventilated flat roof store, Air conditioning stor, seed processing hall & drying platform at Raipur.	103.20	9 month	C and above	5000=00	1,54,800
03.	15715	Construction of formers hostel at KVK Bijapur.	68.00	9 month	D and above	5000=00	1,02,000
04.	15716	Construction of formers hostel at KVK Kanker.	68.00	9 month	D and above	5000=00	1,02,000
05.	15718	Construction of KVK Adm. Building at Durg.	141.00	9 month	C and above	5000=00	2,11,500
06.	15717	Construction of KVK Administrative Building at Raipur.	141.00	9 month	C and above	5000=00	2,11,500
07.	15720	Construction of Agril. Engg. College at Raipur.	623.00	9 month	B and above	5000=00	6,23,000
08.	15722	Construction of seed processing plant cum seed store at KVK Ambikapur.	35.00	6 month	D and above	5000=00	52,5000
09.	15726	Construction of seed processing plant cum seed store at KVK Bhatapara.	35.00	6 month	D and above	5000=00	52,5000
10.	15728	Construction of seed processing plant cum seed store at KVK Janjgir-Champa.	35.00	6 month	D and above	5000=00	52,5000
11.	15729	Construction of seed processing plant cum seed store at KVK Kanker.	35.00	6 month	D and above	5000=00	52,5000
12.	15731	Construction of seed processing plant cum seed store at KVK Kawardha.	35.00	6 month	D and above	5000=00	52,5000
13.	15733	Construction of seed processing plant cum seed store at KVK Raipur.	35.00	6 month	D and above	5000=00	52,5000
14.	15736	Construction of seed processing plant cum seed store at KVK Rajnandgoan.	35.00	6 month	D and above	5000=00	52,5000

- Interested bidders can view the detailed NIT on <https://eproc.cgstate.gov.in>
- Amendments to NIT if any would be published on website only and not in newspapers.


 11/3/17
 EXECUTIVE ENGINEER
 IGKV, RAIPUR (C.G.)